सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA19038415613263S
Certificate Issued Date	:	10-Sep-2020 11:38 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BASAVESHWARANAGAR2/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0836849900050629S
Purchased by	:	VEERESH B
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXCECUTIVE ENGINEER B B M P
Second Party	:	VEERESH B
Stamp Duty Paid By	:	VEERESH B
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

VEERESH B IN-KA19038415613263S RS. 100 10-SEP-2020 11:38 AM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 104/2020-21, Dtd : 18/09/2020

1.This Agreement, entered this day 18th Sept. of 2020 Between Executive Engineer Dasarahalli Division, BBMP, (herein after called Sri Veeresh B, #27, Maruthi Layout BasaveshwaraNagara, Bangalore - 76 (Here in called Contractor) of Other part

Veeresh B.

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Maintenance of Crematorium, burial grounds & office Maintenance in W.No. 14 Bagalagunte, Dasarahalli Sub division

Est Cost: 2.50 Lakhs Indent No: 36260

Job Code: 014-19-000042 PCode-3291

Administrative Approval: EE /DD/AS/1196/18-19, Dt: 17.01.2019

Technical Sanction: EE/DD/TS/31/18-19, Dt: 17.01.2019

Tender Notification No& Date: No: BBMP/EE/DD/Ten/04/2019-20, Date: 27.05.2019

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 2,18,025.00 (Rupees Two Lakh Eighteen Thuosand Twenty five Only) (Which is -7.80% Below SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	G.O Order No: FD 876 EXP -12/2017, Bangalore Dated: 10.10.2017			Canara bank, J C Road Branch, Bangalore
Difference Amount	20,000.00	KQ 771491	09.09.2020	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR Manch. B

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned with CamScanner